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PART 1 - GENERAL

1.1 SUMMARY

A. Section includes:  Administrative and procedural requirements for construction waste management
activities.

1.2 DEFINITIONS

A. Construction, Demolition, and Landclearing (CDL) Waste: Includes all non-hazardous solid wastes
resulting from construction, remodeling, alterations, repair, demolition and landclearing. Includes
material that is recycled, reused, salvaged or disposed as garbage.

B. Salvage: Recovery of materials for on-site reuse or donation to a third party.

C. Reuse: Making use of a material without altering its form. Materials can be reused on-site or reused
on other projects off-site.   Examples include, but are not limited to the following: Grinding of concrete
for use as subbase material. Chipping of landclearing debris for use as mulch.

D. Recycling: The process of sorting, cleaning, treating, and reconstituting materials for the purpose of
using the material in the manufacture of a new product.

E. Source-Separated CDL Recycling: The process of separating recyclable materials in separate
containers as they are generated on the job-site. The separated materials are hauled directly to a
recycling facility or transfer station.

F. Co-mingled CDL Recycling: The process of collecting mixed recyclable materials in one container on-
site.  The container is taken to a material recovery facility where materials are separated for recycling.

G. Approved Recycling Facility: Any of the following:
1. A facility that can legally accept CDL waste materials for the purpose of processing the materials

into an altered form for the manufacture of a new product.

2. Material Recovery Facility: A general term used to describe a waste-sorting facility. Mechanical,
hand-separation, or a combination of both procedures, are used to recover recyclable materials.
Take co-mingled containers to <insert name of approved Material Recovery Facility(s) from
the King County Solid Waste Division Report of Co-mingled Recycling Facilities at
http://dnr.metrokc.gov/swd/bizprog/sus_build/Commingled_rates.pdf>

1.3 SUBMITTALS

A. Waste Management Plan:  Submit [3] <Insert number> copies of plan within [7] [14] [30] <Insert
number> days of date established for [commencement of the Work] [the Notice to Proceed] [the
Notice of Award].

B. Waste Management Report:  Concurrent with each Application for Payment, submit [3] <Insert
number> copies of report. [Include separate reports for demolition and construction waste.]

1.4 PERFORMANCE REQUIREMENTS

A. General:  Divert a minimum of [50%] [75%] <insert number> CDL waste, by weight, from the landfill
by one, or a combination of the following activities:
1. Salvage
2. Reuse
3. Source-Separated CDL Recycling
4. Co-mingled CDL Recycling
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B. CDL waste materials that can be salvaged, reused or recycled include, but are not limited to, the
following:
1. Acoustical ceiling tiles
2. Asphalt
3. Asphalt shingles
4. Cardboard packaging
5. Carpet and carpet pad
6. Concrete
7. Drywall
8. Fluorescent lights and ballasts
9. Landclearing debris (vegetation, stumpage, dirt)
10. Metals
11. Paint (through hazardous waste outlets)
12. Wood
13. Plastic film (sheeting, shrink wrap, packaging)
14. Window glass
15. Wood
16. Field office waste, including office paper, aluminum cans, glass, plastic, and office cardboard.

1.5 QUALITY ASSURANCE

A. Regulatory Requirements:  Conduct construction waste management activities in accordance with
State of Washington RCW 39.04.13, Seattle Municipal Code Chapter 21.36 and all other applicable
laws and ordinances.

B. Preconstruction Conference:  Schedule and conduct meeting at Project site prior to construction
activities.
1. Attendees:  Inform the following individuals, whose presence is required, of date and time of

meeting.
a. Owner.
b. Architect.
c. Contractor's superintendent.
d. Major subcontractors.
e. <Insert the appropriate municipality representative. For projects in King County,

outside the city of Seattle insert [King County Construction Recycling and Green Building
program representative (206) 296-4466]. For projects within the City of Seattle insert
[Business and Industry Resource Venture representative (206) 389-7304].>   

f. Other concerned parties.
2. Agenda Items:  Review methods and procedures related to waste management including, but

not limited to, the following:
a. Review and discuss waste management plan including responsibilities of Waste

Management Coordinator.
b. Review requirements for documenting quantities of each type of waste and its disposition.
c. Review and finalize procedures for materials separation and verify availability of containers

and bins needed to avoid delays.
d. Review procedures for periodic waste collection and transportation to recycling and disposal

facilities.
e. Review waste management requirements for each trade.
f. Review and distribution of the following publications and programs (request copies by

calling the King County Solid Waste Division at (206)296-4466):
1) Construction Recycling Directory for Seattle/King County.
2) Contractors Guide: Save money and resources through job-site recycling and waste

prevention
3) Construction Works program for Seattle/King County.
4) King County Solid Waste Division Report of Co-mingled Recycling Facilities (available

at http://dnr.metrokc.gov/swd/bizprog/sus_build/Commingled_rates.pdf).
3. Minutes:  Record discussion.  Distribute meeting minutes to all participants within 3 days.
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1.6 WASTE MANAGEMENT PLAN

A. General:  Develop plan consisting of waste types, quantity by weight, methods of disposal, handling
and transportation procedures.  Include separate sections in plan for demolition and construction
waste.

B. Organize the waste management plan in accordance with the sample plan included at end of Part 3,
including the following information:
1. Types and estimated quantities, by weight, of CDL waste expected to be generated during

demolition and construction.
2. Proposed methods for CDL waste salvage, reuse, recycling and disposal during demolition

including, but not limited to, one or more of the following:
a. Contracting with a deconstruction specialist to salvage materials generated,
b. Selective salvage as part of demolition contractor’s work,
c. Reuse of materials on-site or sale or donation to a third party.

3. Proposed methods for salvage, reuse, recycling and disposal during construction including, but
not limited to, one or more of the following:
a. Requiring subcontractors to take their CDL waste to a recycling facility,
b. Contracting with a recycling hauler to haul recyclable CDL waste to an approved recycling

or material recovery facility,
c. Processing and reusing materials on-site
d. Self-hauling to a recycling or material recovery facility.

4. Name of recycling or material recovery facility receiving the CDL wastes.
5. Handling and Transportation Procedures: Include method that will be used for separating

recyclable waste including sizes of containers, container labeling, and designated location on
Project site where materials separation will be located.

1.7 WASTE MANAGEMENT REPORT

A. Waste Management Report:  Submit a cumulative waste management report on the form included at
end of Part 3 with each Application for Payment with the following attachments:
1. A record of the type and quantity, by weight, of each material salvaged, reused, recycled or

disposed.
2. Total quantity of waste recycled as a percentage of total waste.
3. Disposal Receipts:  Copy of receipts issued by a disposal facility for CDL waste that is disposed

in a landfill.
4. Recycling Receipts:  Copy of receipts issued by an approved recycling facility.

a. For co-mingled materials, include weight tickets from the recycling hauler or material
recovery facility and verification of the recycling rate for co-mingled loads at the facility.

5. Salvaged Materials Documentation:   Types and quantities, by weight, for materials salvaged for
reuse on site, sold or donated to a third party.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1 CONSTRUCTION WASTE MANAGEMENT, GENERAL

A. Provide containers for CDL waste that is to be recycled clearly labeled as such with a list of
acceptable and unacceptable materials.  The list of acceptable materials must be the same as the
materials recycled at the receiving material recovery facility or recycling processor.

B. The collection containers for recyclable CDL waste must contain no more than 10% non-recyclable
material, by volume.

C. Provide containers for CDL waste that is disposed in a landfill clearly labeled as such.

D. Use detailed material estimates to reduce risk of unplanned and potentially wasteful cuts.
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E. To the greatest extent possible, include in material purchasing agreements a waste reduction
provision requesting that materials and equipment be delivered in packaging made of recyclable
material, that they reduce the amount of packaging, that packaging be taken back for reuse or
recycling, and to take back all unused product. Insure that subcontractors require the same provisions
in their purchase agreements.

F. Conduct regular visual inspections of dumpsters and recycling bins to remove contaminants.

3.2 SOURCE SEPARATION

A. General:  Separate recyclable materials from CDL waste to the maximum extent possible.    Separate
recyclable materials by type.
1. Provide containers, clearly labeled, by type of separated materials or provide other storage

method for managing recyclable materials until they are removed from Project site.
2. Stockpile processed materials on-site without intermixing with other materials.  Place, grade, and

shape stockpiles to drain surface water.  Cover to prevent windblown dust.
3. Stockpile materials away from demolition area.  Do not store within drip line of remaining trees.
4. Store components off the ground and protect from weather.

3.3 CO-MINGLED RECYCLING

A. General:  Do not put CDL waste that will be disposed in a landfill into a co-mingled CDL waste
recycling container.

3.4 REMOVAL OF CONSTRUCTION WASTE MATERIALS

A. Remove CDL waste materials from project site on a regular basis.  Do not allow CDL waste to
accumulate on-site.

B. Transport CDL waste materials off Owner's property and legally dispose of them.

C. Burning of CDL waste is not permitted.

END OF SECTION
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WASTE MANAGEMENT PROGRESS REPORT

DISPOSED IN
MUNICIPAL SOLID
WASTE LANDFILL

DIVERTED FROM LANDFILL BY
RECYCLING, SALVAGE OR REUSE

MATERIAL CATEGORY Recycled Salvaged Reused

1. Asphalt (cu yds)

2. Concrete (cu yds)

3. Porcelain Plumbing
Fixtures (lbs)

4. Ferrous Metals (lbs)

5. Non-Ferrous Metals (lbs)

6. Wood (lbs)

7. Glass (lbs)

8. Clay Brick (lbs)

9. Bond Paper (lbs)

10. Newsprint (lbs)

11. Cardboard (lbs)

12. Plastic (lbs)

13. Gypsum (lbs)

14. Paint (gal)

15. Insulation (lbs)

16. Other (insert description)

17. Other (insert description)

Total (In Weight) (Total of all above values - in weight)

Percentage of Waste
Diverted

(Total waste divided by total
diverted)
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SAMPLE WASTE MANAGEMENT PLAN

Company: Northwest Best Construction
Project: Northwest Bank Building, Kent, WA

Designated Recycling Coordinator: John Doe

Waste Management Goals:
 This project will recycle or salvage for reuse xx% [e.g. 75%] by weight of the waste generated on-site.

Communication Plan:
 Waste prevention and recycling activities will be discussed at the beginning of each safety meeting.
 As each new subcontractor comes on-site, the recycling coordinator will present him/her with a copy of

the Waste Management Plan and provide a tour of the recycling areas.
 The subcontractor will be expected to make sure all their crews comply with the Waste Management

Plan.
 All recycling containers will be clearly labeled.
 Lists of acceptable/unacceptable materials will be posted throughout the site.

Expected Project Waste, Disposal, and Handling:
The following charts identify waste materials expected on this project, their disposal method, and handling
procedures.

Demolition Phase
Material Quantity Disposal Method Handling Procedure
Asphalt from parking lot 100 tons Ground on-site, reused as fill
Wood Framing 6 tons Recycled - Wood Recycling

Northwest
Separate "clean wood" in clean
wood bin

Decorative Wood Beams 300 bd. ft. Salvaged - Timber Frame
Salvaging

Remove by hand, store on-site,
load on pallets for pickup

Remaining Materials 8 tons Landfill - Sound Disposal Dispose in "trash" dumpster

Construction Phase
Material Quantity Disposal Method Handling Procedure
Concrete 2 tons Recycle - Puget Sound Concrete Break up any wastes or

mistakes and put in concrete
bin.  Rebar OK

Forming Boards Reuse as many times as possible
then recycle - Wood Recycling
NW

Stack next to supply of new
form boards for reuse.  Recycle
clean unusable forms in wood
recycling bin

Clean Wood Scrap 12 tons Scraps reused for formwork, fire
breaks, etc.  Remaining recycled -
Wood Recycling NW

Stack reusable pieces next to
saw for reuse.  Place unusable
clean wood in wood recycling
dumpster

Scrap Metal 5 tons Recycle - Seattle Metals Deposit all metals in metal
dumpster

Drywall 10 tons Subcontractor will recycle and
submit reports to recycling
coordinator

Either provide container or
collect in vehicle for recycling

All other wastes 14 tons Landfill - Sound Disposal Dispose of in trash dumpster


